



**RFB FOR REBID CURRITUCK COUNTY JUDICIAL CENTER
ADA ACCESSIBILITY IMPROVEMENTS CONSTRUCTION**

Date: October 8, 2026

To: Prospective Bidders

From: Trischa Quinlan, Contracts & Purchasing Agent, County of Currituck

Subject: Addendum No. 1 to RFB for Rebid Currituck County Judicial Center ADA
Accessibility Improvements Construction

This Addendum forms a part of the Contract Documents and modifies the Bidding documents dated September 28, 2026, with amendments and additions noted below. This Addendum must be acknowledged on the Bid Form. Failure to acknowledge receipt of Addendum No. 1 may result in your submission being declared non-responsive.

On October 8, 2026, a pre-bid meeting was held for the project with prospective bidders. The meeting began at the Currituck County Judicial Center front entrance. Representatives from two contracting companies were present.

The following companies were represented:

-Sarafis Painting & Construction

-Heartland Construction

Representatives from County of Currituck's Purchasing, Engineering, and Public Works departments were present.

The meeting began with a brief summary of the Notice to Bidders by Trischa Quinlan, Contracts & Purchasing agent. Trischa reviewed the due date for questions and bids and opened the floor for introductions of County staff. Michelle Perry, County Engineer, discussed the scope of the project.

Kit Sarafis clarified which sections of sidewalk would be adjusted to accommodate the handicap parking. Kit also asked if there was irrigation in the lawn surrounding the work site.

Leighton Earwood, Public Works Director for the County advised that there was not any irrigation for sprinklers.

Michelle Perry reiterated that all questions are to be sent to Trischa Quinlan at bids@currituckcountync.gov. Michelle also let attendees know that timing of the project and coordination with the project manager will be crucial to not interrupt court sessions and the foot traffic that they bring.