



Addendum No. 11
Moyock Regional WWTP 200,000 GPD Expansion Project
Moyock, Currituck County, North Carolina
March 18, 2020

The following shall take precedence over the plans and specifications of the above named project and shall become part of the Contract Documents. Original items of the specifications, contract documents and information indicated on the drawings not herein modified, amended, voided or suspended shall remain in effect.

General

In light of the Coronavirus (COVID-19) outbreak the County of Currituck has elected to postpone the bid opening for the Moyock Regional WWTP 200,000 GPD Expansion Project until April 22, 2020 at 2 p.m. The final location of the bid opening will be described in a bid addendum to be released in the future and closer to the bid opening date.