

ADDENDUM NUMBER 3

DATE: May 23, 2014

PROJECT: Central Elementary School Parking Lot Improvements

PROJECT NUMBER: 120304

OWNER: Eric Weatherly, PE, County Engineer  
Currituck County

ENGINEER: Sean Robey, PE  
Hyman & Robey, PC

TO: Plan Holders

SENT VIA: Email, Plan Room

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated May 6, 2014. Original items of the specifications and information indicated on the drawings not herein modified, amended, voided, or suspended shall remain in effect.

Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so will disqualify the Bidder.

**ITEM 1: BID RESCHEDULED**

A new date and new location for the bid opening has been determined.

Sealed bids for the CENTRAL ELEMENTARY SCHOOL PARKING LOT IMPROVEMENTS will be received by Currituck County until 10:00 am on Wednesday, May 28th in the County Engineer's Office which is located adjacent to the Historic Currituck County Courthouse at 153 Courthouse Road, Currituck, North Carolina.

**ITEM 2: CORRECTION**

Please note that Section 00 11 16 Invitation to Bid has an error. The Project title erroneously reads "Barco Way Road Extension". Please note that the correct project title is "Central Elementary School Parking Lot Improvements."

END OF ADDENDUM NUMBER 3