



Crystal Owens
Contract Purchasing Agent

Currituck County

153 Courthouse Road, Suite 102
Currituck, North Carolina 27929
252-232-2381

Crystal.Owens@CurrituckCountyNC.Gov

MEMORANDUM

Date: March 18, 2022

To: Plan holders

From: Crystal Owens

RE: Ocean Sands Stormwater Emergency Outfall Pipes

Per the information below, the RFB for Ocean Sands Stormwater Emergency Outfall Pipes has been cancelled.



Addendum #1

March 18, 2022

**OCEAN SANDS STORMWATER EMERGENCY
OUTFALL PIPES**

Project No. 2204

The bid date for this project on has Tuesday, April 5, 2022 been canceled. A new Advertisement for Bids will be issued later in the year so that the construction of this project can occur in the early Winter of 2023. New Bid Documents and Drawings will be reissued at that time.