

MEMORANDUM

July 15, 2020

Re: Carova Beach Park Bulkhead Repair

ADDENDUM NO. 3

TO ALL PROSPECTIVE BIDDERS for the Carova Beach Park Bulkhead Repair for which bids are now to be received by Currituck County.

As follows below with the following revision to specifications and bid documents that are hereby made as part of the Contract Documents and Specifications for the above-mentioned project.

1. Change Bid Date from July 16, 2020 to July 21, 2020 on the following documents:
Advertisement for Bids
Instruction to Bidders
Bid Form
Agreement for Carova Beach Park Bulkhead Repair

No additional unofficial or inferred information or conversations whatsoever different will be considered part of the contract documents other than those clearly stated on the Construction Drawings and all Items included on Addendum 3. No acknowledgement will be given to either party of any phone call or conversation of any kind regardless of location that has not been objectively discussed by the previous documents of subsequent Addenda.

All bidders shall understand that the Addenda are mandatory part of the Bid Documents, and therefore acknowledge unequivocally their receipt and acceptance of this **Addendum No. 3** by signing in the space provided and submitting the signed Addenda with the Bid. **Failure to include the properly signed Addenda documents will be cause for rejection and dismissal of the bid.**

RECEIPT ACKNOWLEDGED BY:

Principal

Contractor

Date